STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGSALS | SSUED 15

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS SND

12/ 18/ 03
07-0239A4
07- LA-60-21.8/22.3

ENG NEERS EST

Bl D TOTAL

1, 545, 241. 00

1, 555, 846. 00

1, 555, 888. 00

1,597, 315. 00

1,726, 191.00

D SUMMARY
N

IN LOS ANGELES COUNTY IN THE CI TY
OF | NDUSTRY AND DI AMOND BAR FROM
0.8 KM EAST OF FAI RWAY DRI VE
UNDERCROSSI NG TO LEMON AVENUE

SOUNDWALLS

DEPARTMENT OF TRANSPORTATI ON

FEDERAL Al D ACNH P060-(124)E

Bl D245
PAGE 1
01/ 05/ 04
CONTRACT CODE "A '
39 CONTRACT | TEMS

HB311
1, 755, 000. 00 AMOUNT UNDER

Bl DDER | D

DI SADVANTAGED BUSI NESS ENTERPRI SE - 16. 0%
FUND TOTAL

TOTAL NUMBER OF WORKI NG DAYS 250

209, 759. 00

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614-5706

T T POLI CH AND ASSCCI ATES

P O BOX 828
S| ERRA MADRE CA 91025

D WPONELL CONSTRUCTI ON I NC

P O BOX 1406
FONTANA CA 92334- 1406

R J BULLARD CONSTRUCTI ON | NC

P O BOX 1577
BONSALL CA 92003-1577

ODONNELL CONSTRUCTI ON | NC

559 W COVI NA BLVD
SAN DI MVAS CA 91773-2911

FAX

FAX

FAX

FAX

FAX

949 252- 0441
00615876
949 252-0266

626 836- 7260
00763265
626 836-7280

909 356-8880
00532499
909 356-1299

760 731-7521
00749529
760 731-7501

909 394-4510
00772905
909 394-4750

PERCENT UNDER EST 11. 95



07-0239A4
07- LA-60-21
12/ 18/ 03

1, 733, 605. 00

1, 343,551. 72

5 HI GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANCE CA 92868

6 &Rl FFI TH COVPANY
NO GOCD FAI TH EFFRT
P O BOX 2150
SANTA FE SPRINGS CA 90670-0150

714 538-5156
00743775
FAX 714 538-5157

562 929-1128
00000088
FAX 562 864-8970

Bl D245
PAGE 2
01/ 05/ 04



07-0239A4 Bl D245

07- LA-60-21 PAGE 3

12/ 18/ 03 01/ 05/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE METAL BEAM GUARD RAI L AND FENCI NG
SUN VALLEY CA
DI VERSI FI ED LANDSCAPE PLANTI NG AND | RRI GATI ON
I NDUSTRY CA
ORTI Z ASPHALT PAVI NG ASPHALT CONCRETE AND ASPHALT CONCRETE DI KE
COLTON CA
R AND D STEEL REBAR
COVPTON CA
REYCON CONSTRUCTI ON MASONRY

SANTA PAULA CA



07-0239A4 Bl D245

07- LA-60-21 PAGE 4

12/ 18/ 03 01/ 05/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACE FENCE FENCI NG AND METAL BEAM GUARD RAI L
| NDUSTRY CA
C G O CONSTRUCTI ON CLEARI NG AND GRUBI NG
RANCHO CUCAMONGA CA
DI VERSI FI ED LANDSCAPE LANDSCAPI NG AND | RRI GATI ON
W NCHESTER CA
G LBERT AYALA AND SON ASPHALT CONCRETE PAVI NG
SAN BERNARDI NO CA
R AND D STEEL REBAR
COVPTON CA
SUPERI OR MASONRY | NC MASONRY BLOCK
COLTON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
ACE FENCE VETAL BEAM GUARD RAI L
I NDUSTRY CA
C G O CONSTRUCTI ON CLEARI NG AND GRUBI NG

RANCHO CUCAMONGA CA

DI VERSI FI ED LANDSCAPE | RRI GATI ON
W NCHESTER CA
CONTI NUED ON NEXT PAGE



07-0239A4
07- LA-60-21
12/ 18/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

01/ 05/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

G LBERT AYALA
SAN BERNARDI NO CA

R AND D STEEL
COVPTON CA

REYCON CONSTRUCTI ON
SANTA PAULA CA

Bl DDER | D NAME AND ADDRESS

ASPHALT

REI NFORCI NG STEEL

MASONRY

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACE FENCE COVPANY
CI TY OF | NDUSTRY CA

DI VERSI FI ED LANDSCAPE COVPANY
W NCHESTER CA

MALCOLM DRI LLI NG COVPANY
| RW NDALE CA

ORTI Z ASPHALT PAVI NG COVPANY
COLTON CA

R AND D STEEL | NC
COVPTON CA

REYCON CONSTRUCTI ON
SANTA PAULA CA

FENCI NG AND METAL BEAM GUARD RAI L

LANDSCAPI NG

CAST I N DRI LLED HOLE PI LES

ASPHALT

REI NFORCI NG STEEL

MASONRY



07-0239A4
07- LA-60-21
12/ 18/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
01/ 05/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C L CONSTRUCTI ON
ONTARI O CA

ACE FENCE COVPANY
I NDUSTRY CA

C G O CONSTRUCTI ON
RANCHO CUCAMONGA CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

ORTI Z ASPHALT
COLTON CA

R AND D STEEL
COVPTON CA

REYCON CONSTRUCTI ON
SANTA PAULA CA

Bl DDER | D NAME AND ADDRESS

CONCRETE BARRI ER ( PORTI ON)

FENCI NG AND METAL BEAM GUARD RAI L

CLEARI NG

| RRI GATI ON AND PLANTI NG

ASPHALT CONCRETE

REBAR

MASONRY

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C L CONSTRUCTI ON
POVONA CA

ACE FENCE COVPANY
CITY OF | NDUSTRY CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

CONTI NUED ON NEXT PAGE

| TEM 38 (PARTI AL)

| TEMS 34 THRU 37 ( PARTI AL)

I TEMS 19 THRU 22 ( PARTI AL)



07-0239A4
07- LA-60-21
12/ 18/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 7
01/ 05/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 G LBERT AND SONS
SAN BERNARDI NO CA

R AND D STEEL
COVPTON CA

Bl DDER | D NAME AND ADDRESS

| TEM 24 ( PARTI AL)

| TEMS 26. 27, 29, 31 AND 38 ( PARTIAL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 MALCCOLM DRI LLI NG
| RW NDALE CA

CAST IN DRI LLED HOLE



07-0239A4 Bl D245

07- LA- 60- 21 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
12/ 18/ 03 01/ 05/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 071322 TEMPORARY FENCE ( TYPE CL- 1. 8) M 630 50. 00 31, 500. 00
2 (S) 071325 TEMPORARY FENCE ( TYPE ESA) M 40 30. 00 1, 200. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 500. 00* 1, 500. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 15, 000. 00* 15, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 1, 500. 00* 1, 500. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 45, 000. 00* 45, 000. 00
7 (S) 120165 CHANNEL | ZER ( SURFACE MOUNTED) EA 14 35. 00 490. 00
8 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 860 45. 00 38, 700. 00
9 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 300. 00 4. 200. 00
10 (S) 150604 REMOVE WOOD FENCE M 39 30. 00 1,170. 00
11 032095 REMOVE CONCRETE MASONRY BLOCK WALL M 270 80. 00 21, 600. 00
12 (S) 150608 REMOVE CHAI N LI NK FENCE M 370 25. 00 9, 250. 00
13 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 340 14. 00 4. 760. 00
14 150820 REMOVE | NLET EA 2 500. 00 1, 000. 00
15 160101 CLEAR NG AND GRUBBI NG LS LUMP SUM 50, 000. 00* 50, 000. 00
16 032096 REMOVE EXI STI NG PLANTS LS LUMP SUM 10, 000. 00* 10, 000. 00
17 190105 ROADWAY EXCAVATI ON ( TYPE Z- 2) VB 360 150. 00 54, 000. 00
(AERI ALLY DEPOSI TED LEAD)
18 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 500. 00* 1, 500. 00
19 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 35, 000. 00* 35, 000. 00
20 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 12, 000. 00* 12, 000. 00
21 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 8, 000. 00* 8, 000. 00
22 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 57, 000. 00* 57, 000. 00
23 260301 CLASS 3 AGGREGATE BASE VB 70 50. 00 3, 500. 00
24 390103 ASPHALT CONCRETE (TYPE B) TONN 450 75. 00 33, 750. 00
25 394049 PLACE ASPHALT CONCRETE DI KE (TYPE F) M 67 45. 00 3, 015. 00
26 032097 406 MM CAST- | N- DRI LLED- HOLE CONCRETE M 780 107. 00 83, 460. 00
PI LI NG
27 032098 457 MM CAST- | N- DRI LLED- HOLE CONCRETE M 550 107. 00 58, 850. 00
PI LI NG
28 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 7 1, 600. 00 11, 200. 00
29 (F) 510524 M NOR CONCRETE ( SOUND WALL) VB 150 1, 100. 00 165, 000. 00
30 517992 SOUND WALL ( PRECAST CONCRETE PANEL) MR 870 140. 00 121, 800. 00
31 518002 SOUND WALL ( MASONRY BLOCK) MR 2, 760 160. 00 441, 600. 00
32 650079 900 MM REI NFORCED CONCRETE Pl PE M 0.8 1, 250. 00 1, 000. 00
33 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 528 2. 00 1, 056. 00
34 (S) 800391 CHAIN LI NK FENCE (TYPE CL-1.8) M 30 80. 00 2. 400. 00



07-0239A4 Bl D245

07- LA- 60- 21 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
12/ 18/ 03 01/ 05/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

35 (S) 802590 1.8 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 800. 00 800. 00

36 (S) 832003 METAL BEAM GUARD RAI LI NG (\WOOD POST) M 67 110. 00 7,370. 00

37 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 700. 00 2, 700. 00

38 839734 CONCRETE BARRI ER ( TYPE 736SV) M 210 397. 00 83, 370. 00

39 999990 NOBI LI ZATI ON LS LUMP SUM 120, 000. 00* 120, 000. 00

TOTAL 1, 545, 241. 00



| TEM

WWWWWWWWWWRNNNNNNNNNNRRRRERRRR R P
OCONOUTRWNROOO~NOURWNROWONOUIRWNROWOO~NOUIRAWNER

_|
9

07-0239A4

07- LA-60-21
12/ 18/ 03
SECOND

BI D AMOUNT
58. 00 36540. 00
32.00 1280. 00
3, 500. 00* 3500. 00
8, 500. 00* 8500. 00
5, 000. 00* 5000. 00
43, 000. 00* 43000. 00
30. 00 420. 00
52. 00 44720. 00
200. 00 2800. 00
19. 00 741. 00
41. 00 11070. 00
7.50 2775. 00
24.00 8160. 00
3,162. 00 6324. 00
50, 000. 00* 50000. 00
10, 000. 00* 10000. 00
61. 00 21960. 00
2,500. 00* 2500. 00
40, 000. 00* 40000. 00
7,500. 00* 7500. 00
12, 500. 00* 12500. 00
50, 000. 00* 50000. 00
268. 00 18760. 00
100. 00 45000. 00
25.00 1675. 00
165. 00 128700. 00
175. 00 96250. 00
1, 360. 00 9520. 00
519. 00 77850. 00
111. 00 96570. 00
179. 00 494040. 00
500. 00 400. 00
4.50 2376. 00
75. 00 2250. 00
800. 00 800. 00
115. 00 7705. 00
2,500. 00 2500. 00
296. 00 62160. 00
140, 000. 00* 140000. 00
1, 555, 846. 00

SUMMARY

110.
1, 500.
950.
210.
160.
900.

80.

1, 000.
95.

2, 200.
340.
150, 000.

OF REMA
RD
AMOUNT
.00 18900.
00 1400.
00* 1000.
00* 35000.
00* 2000.
00* 20000.
00 420.
00 38700.
00 4200.
00 975.
00 16200.
00 3700.
00 6800.
00 1400.
00* 50000.
00* 10000.
00 50400.
00* 5000.
00* 35000.
00* 12000.
00* 10000.
00* 50000.
00 10500.
00 27000.
00 2680.
00 70200.
00 60500.
00 10500.
00 142500.
00 182700.
00 441600.
00 720.
.00 528.
00 2400.
00 1000.
00 6365.
00 2200.
00 71400.
00* 150000.
1, 555, 888. 00

NI NG BI DDERS

FOURTH
Bl D AMOUNT

25.00 15750.
25. 00 1000.
5, 000. 00~ 5000.
10, 000. 00* 10000.
5, 000. 00~ 5000.
20, 000. 00* 20000.
45. 00 630.
72.00 61920.
350. 00 4900.
15. 00 585.
120. 00 32400.
15. 00 5550.
25.00 8500.
1, 200. 00 2400.
50, 000. 00* 50000.
3, 500. 00* 3500.
170. 00 61200.
5, 000. 00* 5000.
34, 000. 00* 34000.
10, 000. 00* 10000.
11, 000. 00~ 11000.
54, 000. 00* 54000.
100. 00 7000.
75. 00 33750.
50. 00 3350.
175. 00 136500.
190. 00 104500.
1, 000. 00 7000.
800. 00 120000.
140. 00 121800.
150. 00 414000.
1, 500. 00 1200.
10. 00 5280.
65. 00 1950.
750. 00 750.
100. 00 6700.
4,000. 00 4000.
320. 00 67200.
160, 000. 00* 160000.
1, 597, 315. 00

Bl D245
PAGE 10
01/ 05/ 04
FI FTH
Bl D AMOUNT
45. 00 28350.
18. 00 720.
5, 000. 00~ 5000.
25, 000. 00* 25000.
3, 500. 00~ 3500.
30, 000. 00* 30000.
35.00 490.
62. 00 53320.
300. 00 4200.
45. 00 17565.
55. 00 14850.
32.00 11840.
14. 00 4760.
1, 100. 00 2200.
50, 000. 00* 50000.
4, 000. 00* 4000.
125. 00 45000.
4, 000. 00* 4000.
35, 000. 00* 35000.
7, 000. 00* 7000.
3, 000. 00~ 3000.
57, 000. 00* 57000.
140. 00 9800.
75. 00 33750.
45. 00 3015.
90. 00 70200.
170. 00 93500.
1, 400. 00 9800.
1, 000. 00 150000.
225.00 195750.
190. 00 524400.
2, 000. 00 1600.
2.00 1056.
80. 00 2400.
1, 100. 00 1100.
105. 00 7035.
2,500. 00 2500.
330. 00 69300.
160, 000. 00* 160000.
1,726, 191. 00



| TEM

WWWWWWWWWWRNNNNNNNNNNRRRRRRRR R P
OCONOUTRWNROOO~NOURWNROWONOUIRAWNROWOO~NOUIRAWNER

_|
9

07-0239A4

07- LA-60-21
12/ 18/ 03
SI XTH

BI D AMOUNT
25.00 15750. 00
30. 00 1200. 00
2, 500. 00* 2500. 00
5, 000. 00* 5000. 00
20, 000. 00* 20000. 00
75, 000. 00* 75000. 00
50. 00 700. 00
80. 00 68800. 00
500. 00 7000. 00
20. 00 780. 00
100. 00 27000. 00
15. 00 5550. 00
30. 00 10200. 00
1, 500. 00 3000. 00
50, 000. 00* 50000. 00
50, 000. 00* 50000. 00
185. 00 66600. 00
7,500. 00* 7500. 00
34, 950. 00* 34950. 00
11, 950. 00* 11950. 00
8, 150. 00* 8150. 00
57, 450. 00* 57450. 00
80. 00 5600. 00
75. 00 33750. 00
50. 00 3350. 00
139. 00 108420. 00
183. 00 100650. 00
1, 000. 00 7000. 00
1, 000. 00 150000. 00
167. 00 145290. 00
150. 00 414000. 00
1, 000. 00 800. 00
5.00 2640. 00
80. 00 2400. 00
1, 000. 00 1000. 00
175. 00 11725. 00
2,400. 00 2400. 00
550. 00 115500. 00
100, 000. 00* 100000. 00

1, 733, 605. 00

SUMMARY

OF REMA

SEVENTH
Bl D AMOUNT
13. 00 8190
18. 50 740
3, 000. 00~ 3000
47, 174. 82* 47174
5, 000. 00* 5000
16, 000. 00* 16000
460. 00 6440
60. 00 51600
2,900. 00 40600
44. 00 1716
92. 00 24840
11.00 4070
25.50 8670
1, 700. 00 3400
90, 000. 00* 90000
12, 000. 00* 12000
200. 00 72000
4, 000. 00* 4000
37, 000. 00* 37000
10, 500. 00* 10500
13, 000. 00* 13000
58, 000. 00* 58000
106. 00 7420
105. 00 47250
50. 00 3350.
129. 58 101072.
119. 69 65829.
4, 000. 00 28000
310. 00 46500
116. 00 100920.
67.00 184920.
4, 500. 00 3600
3.00 1584.
87.00 2610.
1, 100. 00 1100.
105. 00 7035.
2,500. 00 2500
652. 00 136920.
85, 000. 00* 85000.
1, 343,551.72

N

N G

B

DDERS

Bl D245
PAGE 11
01/ 05/ 04



